
SW Region, 30 Packages 

2015 - 2016 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

SOUTHWEST REGION 
Updated 9/11/2015 
REVISED LET DATE: NC 8, 1066-02-61 
REVISED LET DATE: NC 20, 1016-00-62 
 

 
CONSULTANT PACKAGE NO. SW 01 

 
 Project I.D. #1 1010-02-78 

 Highway/Street: IH 39 

 Termini/Location: Madison-Portage, STH 19 & CPR Overpass Structures 
 County: Dane 
 Length:  0.22 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction 
  
 Letting Date: 7/12/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $12,500,000-$14,999,999 
 
  
       
  
Major Items of Work: Structures, concrete paving, earthwork, storm sewer, signals  
Complexity Level: Medium-High 
Associated Contracts: None 
Restrictions: Holiday, seasonal (no work June - Aug) lane closure 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3.0 
 
Required Certification: Base aggregate sampling, nuclear density testing, concrete testing, 

bridge painting 
Duties:  Construction adminsration, inspection, and documentation, materials 

testing  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:  Sandy MacDonald, Contract Specialist 
       
 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW01,%201010-02-78
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CONSULTANT PACKAGE NO. SW 02 
 
 Project I.D. #1 5350-00-74 

 Highway/Street: USH 51 

 Termini/Location: Beloit Urbanized Area, Cranston Rd Intersection 
 County: Rock 
 Length:  0.5 
 Project Type: Recondition 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: 3/8/2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
         
  
Major Items of Work: Asphalt pavement, base course, storm sewer, sidewalk  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1.0 
 
Required Certification: Base aggregate sampling, nuclear density testing, concrete testing 
Duties:  Construction adminsration, inspection, and documentation, materials 

testing  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:  Sandy MacDonald, Contract Specialist 
      
 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW02,%205350-00-74
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CONSULTANT PACKAGE NO. SW 03 

 
 Project I.D. #1 5300-05-72 

 Highway/Street: USH 12 

 Termini/Location: Sauk City-Madison, USH 12 & STH 188 Intersection, Park & Ride 
 County: Dane 
 Length:  0.00 
 Project Type: Miscellaneous 
 Urban and/or Rural: Rural 
 Traffic Control: N/A-parking lot 
  
 Letting Date: 7/12/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000-$249,999 
 
  
       
  
Major Items of Work: Asphalt paving, base course, lighting  
Complexity Level: Low-Medium 
Associated Contracts: None 
Restrictions: Holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: No 
Anticipated Number:  0.0 
 
Required Certification: Base aggregate sampling, nuclear density testing 
Duties:  Construction inspection and documentation, materials testing  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:   Sandy MacDonald, Contract Specialist 
     
 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW03,%205300-05-72
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CONSULTANT PACKAGE NO.SW 04 

 
 Project I.D. #1 1401-02-72 

 Highway/Street: STH 16 

 Termini/Location: Portage-Columbus, Hall Rd to USH 151 Interchange 
 County: Columbia 
 Length:  0.35 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: 3/8/2016  
 
 Field Rate Accounting Required:  
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
 
  
      
  
Major Items of Work: Concrete paving, earthwork, storm sewer, signals  
Complexity Level: Medium high 
Associated Contracts: None 
Restrictions: Holiday restrictions 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  1.5 
 
Required Certification: Concrete testing, aggregate sampling, nuclear density 
Duties:  Project management and inspection  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:   Sandy MacDonald, Contract Specialist 
     
 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW04,%201401-02-72
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CONSULTANT PACKAGE NO. SW 05 

 
 Project I.D. #1 5360-01-71 

 Highway/Street: STH 26 

 Termini/Location: City of Janesville-Milton Ave, Centerway to Kennedy/Randolph Rd 
 County: Rock 
 Length:  1.57 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: 3/8/2016  
 
 Field Rate Accounting Required:  
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
 
  
       
  
Major Items of Work: Asphalt paving, conc. base patching, traffic signals  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Day and night work, holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3.5 
 
Required Certification: Concrete testing, aggregate sampling, nuclear density 
Duties:  Project management and inspection  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:   Sandy MacDonald, Contract Specialist 
     
 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW05,%205360-01-71
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CONSULTANT PACKAGE NO. SW 06 

 
 Project I.D. #1 5410-01-75 

 Highway/Street: USH 51 

 Termini/Location: Madison-Deforest, Voges Road to Broadway Street 
 County: Dane 
 Length:  0.8 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Staging, detours 
  
 Letting Date: 5/10/2016  
 
 Field Rate Accounting Required:  
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
 
   
  
Major Items of Work: Concrete patching, asphalt paving, traffic control  
Complexity Level: Medium-high 
Associated Contracts: None 
Restrictions: Night work/weekend blitz, holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3.0 
 
Required Certification: Concrete testing, aggregate sampling, nuclear density 
Duties:  Project management and inspection  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:   Sandy MacDonald, Contract Specialist 
     
 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW06,%205410-01-75
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CONSULTANT PACKAGE NO.SW 07 

 
 Project I.D. #1 6707-02-81 

 Highway/Street: Non Hwy 

 Termini/Location: Fall River-Cambria, Village of Cambria, Columbia County Site Salt 

Storage Facility 
 County: Columbia 
 Length:   
 Project Type: Miscellaneous 
 Urban and/or Rural: Rural 
 Traffic Control: N/A 
  
 Letting Date: 3/8/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 
  
      
  
Major Items of Work: Salt shed, HMA pavement, base aggregate dense, concrete pavement  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  0.5 
 
Required Certification: Base aggregate sampling, concrete testing, nuclear density testing, 

building construction experience 
Duties:  Construction contract administration and inspection, materials testing and 

documentation  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:  Sandy MacDonald, Contract Specialist 
      
 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW07,%206707-02-81
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CONSULTANT PACKAGE NO.SW 08 

 
 Project I.D. #1 1066-02-61 

 Highway/Street: IH 94 

 Termini/Location: Madison-Oconomowoc, CTH N to E Jefferson County Line 
 County: Jefferson 
 Length:  34.03 
 Project Type: Roadway Maintenance, Preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closures with flagging 
  
 Letting Date: 11/10/2015  7/12/16 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
   
  
Major Items of Work: Rout & seal, HMA patching, pavement marking, traffic control  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday, lane closure 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  0.5 
 
Required Certification: None 
Duties:  Construction contract administration and inspection, materials testing and 

documentation  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:   Sandy MacDonald, Contract Specialist 
     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW08,%201066-02-61
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CONSULTANT PACKAGE NO.SW 09 
 

Project I.D. #1 6090-06-75 

 Highway/Street: STH 49 

 Termini/Location: Main Street, City of Waupun, State Street to County Park Rd 
 County: Dodge 
 Length:  1.22 
 Project Type: Reconstruct, Preservation 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed with detour, interim intersection comp date staging 
  
 Letting Date: 11/10/2015  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
 

Project I.D. #2 6090-06-76 

 Highway/Street: STH 49 

 Termini/Location: Main Street, City of Waupun, State Street to County Park Rd, Sanitary & 

Water 
 County: Dodge 
 Length:  1.22 
 Project Type: Reconstruct, Preservation 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed with detour, interim intersection comp date staging 
  
 Letting Date: 11/10/2015  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
  
  
Major Items of Work: Concrete pavement, HMA pavement, base aggregate dense, storm 

sewer,watermain, curb & gutter, sidewalk  
Complexity Level: Medium-high 
Associated Contracts: 6090-06-76, 6090-06-75 
Restrictions: Holiday, final & interim completion dates, swallow nesting, in-stream 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  2.5 
 
Required Certification: Base aggregate sampling, concrete testing, nuclear density testing 
Duties:  Construction inspection, materials testing and documentation  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:  Sandy MacDonald, Contract Specialist 
      

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW09,%206090-06-75,%206090-06-76
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CONSULTANT PACKAGE NO. SW 10 
  

Project I.D. #1 1420-28-60 

 Highway/Street: USH 151 

 Termini/Location: City of Waupun, USH 151, STH 49 Interchange 
 County: Dodge 
 Length:  0.855 
 Project Type: Roadway Maintenance, Preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Staged single lane closures 
  
 Letting Date: 5/10/2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000-$999,999 
 
  
  
  
Major Items of Work: Milling, HMA pavement, guard rail, base aggregate dense  
Complexity Level: Low-Medium 
Associated Contracts: None 
Restrictions: Holiday, lane closure 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  1.0 
 
Required Certification: Base aggregate sampling, nuclear density testing 
Duties:  Construction inspection, materials testing and documentation  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:  Sandy MacDonald, Contract Specialist 
      
 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW10,%201420-28-60
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CONSULTANT PACKAGE NO. SW 11 
 
 Project I.D. #1 1011-04-65 

 Highway/Street: IH 39 

 Termini/Location: Madison-Portage, Cuba Valley Road Bridges B-13-0087/0088 
 County: Dane 
 Length:  0.00 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction with lane closures 
  
 Letting Date: 12/8/2015  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
   
  
Major Items of Work: Structure rehabilitation, structure overlay, guardrail, drop inlets, traffic 

control, erosion control & pavement marking  
Complexity Level: High 
Associated Contracts: None 
Restrictions: Holiday, lane closure, interim completion date, migratory bird restrictions  
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1.0 
 
Required Certification: Base aggregate sampling, nuclear density testing, concrete testing 
Duties:  Project Management, construction inspection, materials testing and 

documentation  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:   Sandy MacDonald, Contract Specialist 
     
 
 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW11,%201011-04-65
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CONSULTANT PACKAGE NO. SW 12 
  

Project I.D. #1 1206-04-68 

 Highway/Street: USH 12 

 Termini/Location: City of Madison, South Madison Beltline, WSOR Bridge B-13-0192 
 County: Dane 
 Length:  0.0 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction with lane closures and ramp closures 
  
 Letting Date: 11/10/2015  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 
   
  
Major Items of Work: Concrete pavement approach slab, shoulder rumble strips, trafffic control, 
structure rehabilitation  
Complexity Level: High 
Associated Contracts: None 
Restrictions: Work requires nighttime lane closures, standard holiday work restrictions, 

numerous special event restrictions, migratory bird restrictions, work zone 
access restrictions 

 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1.0 
 
Required Certification: Base aggregate sampling, concrete testing 
Duties:  Project management, inspection, materials documentation  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:   Sandy MacDonald, Contract Specialist 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW12,%201206-04-68
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CONSULTANT PACKAGE NO.SW 13 
 
  Project I.D. #1 5310-01-74 

 Highway/Street: USH 14 

 Termini/Location: Spring Green-Madison, Pinehurst Drive to USH 12 
 County: Dane 
 Length:  0.97 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Lane closures with staging 
  
 Letting Date: 4/12/2016 
  
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
   
  
Major Items of Work: Concrete repair and replacement, milling, asphalt pavement, signing, 

pavement marking  
Complexity Level: High 
Associated Contracts: None 
Restrictions: Work requires nighttime lane closures, weekend lane closures not 

permitted, standard holiday restrictions apply 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1.0 
 
Required Certification: Base aggregate sampling, nuclear density testing, concrete testing 
Duties:  Construction inspection and documentation, materials testing, finals 

documentation, and contract administration.  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:    Sandy MacDonald, Contract Specialist 
  
 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW13,%205310-01-74
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CONSULTANT PACKAGE NO. SW 14 
 
 Project I.D. #1 5290-02-60 

 Highway/Street: STH 19 

 Termini/Location: Mazomanie-Sun Prairie, STH 113 to River Road 
 County: Dane 
 Length:  2.04 
 Project Type: Roadway Maintenance, Preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Lane closures utilizing flagging operation 
  
 Letting Date: 5/10/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000-$999,999 
 
   
  
Major Items of Work: Milling, asphalt pavement, base aggregate dense, friction surface 

treatment, rumble strips, snow fence, signing, pavement marking  
Complexity Level: Medium-Low 
Associated Contracts: None 
Restrictions: Work requires daytime shoulder closures and nighttime lane closures, 

weekend lane closures not permitted, standard holiday restrictions 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  1.0 
 
Required Certification: Base aggregate sampling, nuclear density testing 
Duties:  Construction inspection and documentation, materials testing.  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:   Sandy MacDonald, Contract Specialist 
     
 
    
 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW14,%205290-02-60
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CONSULTANT PACKAGE NO. SW 15 

 
Project I.D. #1 3364-03-72 

 Highway/Street: STH 175 

 Termini/Location: Milwaukee St, Village of Lomira, Church St to Maple St. 
 County: Dodge 
 Length:  0.729 
 Project Type: Reconstruction, Preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed with detour 
  
 Letting Date: 11/10/2015  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
  
 

Project I.D. #2 3364-03-73 

 Highway/Street: STH 175 

 Termini/Location: Milwaukee St, Village of Lomira, Church St to Maple St., Sewer &  Water 
 County: Dodge 
 Length:  0.729 
 Project Type: Reconstruction, Preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed with detour 
  
 Letting Date: 11/10/2015  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 
 Construction Leader Required: Yes 
 Construction Support Staff Required: Yes 
 Anticipated Number:  2 
 
   
  
Major Items of Work: Storm sewer, grading, retention basin, base aggregate, curb & gutter, 

asphalt pavement, signing, pavement marking, sanitary and water 
installation  

Complexity Level: Medium-High 
Associated Contracts: 3364-03-73, 3364-03-72 
Restrictions: Work hours to follow village ordinance, standard holiday restrictions 
 
 
Required Certification: Base aggregate sampling, nuclear density testing, concrete testing 
Duties:  Construction inspection and documentation, materials testing, finals 

documentation and contract administration  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:  Sandy MacDonald, Contract Specialist 
 

mailto:sandra.macdonald@dot.wi.gov?subject=Questions%20about%20SW15,%203364-03-72,%203364-03-73
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CONSULTANT PACKAGE NO. SW 16 

  
Project I.D. #1 7570-02-77 

 Highway/Street: STH 016 

 Termini/Location: I 90-West Salem/Landfill Rd-Vets Pk, Landfill Rd Ely To STH 16 Wb 
 County: La Crosse 
 Length:  3.05 
 Project Type: Reconstruction expansion/B32-41 42 
 Urban and/or Rural: Rural 
 Traffic Control: Staging & road closed 
  
 Letting Date: 2/9/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $10,000,000-$12,499,999 
 
   
  
Major Items of Work: Grading/ concrete pavement  
Complexity Level: Medium-High 
Associated Contracts: None 
Restrictions: Swallow nesting, completion date 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  3.0 
 
Required Certification: Aggregate, concrete, asphalt, density 
Duties:  Inspection, staking, materials testing  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:  Charles Horman, Contract Specialist   
 

mailto:charles.horman@dot.wi.gov?subject=Questions%20about%20SW16,%207570-02-77
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CONSULTANT PACKAGE NO. SW 17 
 
 Project I.D. #1 7712-02-72 

 Highway/Street: STH 071 

 Termini/Location: Melrose - Sparta, STH 162 To STH 27 
 County: Monroe 
 Length:  2.06 
 Project Type: Reconstruction, preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: 3/8/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
       
  
Major Items of Work: Grading, asphalt, base aggregate  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Start date - after school 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  1.5 
 
Required Certification: Aggregate, concrete, asphalt, density 
Duties:  Inspection, staking, materials testing  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:  Charles Horman, Contract Specialist      
 
 

mailto:charles.horman@dot.wi.gov?subject=Questions%20about%20SW17,%207712-02-72
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CONSULTANT PACKAGE NO. SW 18 
  

Project I.D. #1 1023-02-83 

 Highway/Street: IH 094 

 Termini/Location: Kirby - USH12, 1.26 M East Of CTH E Ely To USH 12 
 County: Monroe 
 Length:  5.96 
 Project Type: Pavement replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed & staging 
  
 Letting Date: 12/8/2015  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $12,500,000-$14,999,999 
 
       
  
Major Items of Work: Bridge replacement, concrete pavement, grading  
Complexity Level: Medium-High 
Associated Contracts: None 
Restrictions: No work on IH 94 between Memorial and Labor Day, holiday restrictions 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Asphalt density 
Duties:  Materials testing  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:  Charles Horman, Contract Specialist   

mailto:charles.horman@dot.wi.gov?subject=Questions%20about%20SW18,%201023-02-83
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CONSULTANT PACKAGE NO. SW 19 
 
  

Project I.D. #1 1071-06-79 

 Highway/Street: IH 090 

 Termini/Location: USH 53/35-Theater Rd, Black River Br To Theater Rd/Eb Rwy 
 County: La Crosse 
 Length:  2.97 
 Project Type: Reconstruction, preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Staging 
  
 Letting Date: 12/8/2015  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $12,500,000-$14,999,999 
 
 Project I.D. #2 1071-06-81 

 Highway/Street: IH 090 

 Termini/Location: Mn State Ln-US 53/35, Round Lake Br To Black River Br/Eb 
 County: La Crosse 
 Length:  2.21 
 Project Type: Pavement replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Staging 
  
 Letting Date: 12/8/2015  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,500,000-$9,999,999 
 

Project I.D. #3 7190-03-71 

 Highway/Street: STH 035 

 Termini/Location: La Crosse - Trempealeau, Bn Rr Bridge To 2nd Ave Sw 
 County: La Crosse 
 Length:  0.0 
 Project Type: Reconditioning, bridge/B320224 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: 12/8/2015  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
 
 
  
Major Items of Work: Concrete pavement, bridges, grading  
Complexity Level: High 
Associated Contracts: 1071-06-79, 1071-06-81, 7190-03-71 
Restrictions: Completion Date 
 
Construction Leader Required: No  
 
 



SW Region, 30 Packages 

CONSULTANT PACKAGE NO.SW 19 (Contin) 
 
Construction Support Staff Required: Yes 
Anticipated Number:  4 
 
Required Certification: Aggregate, concrete 
Duties:  Inspection, materials testing  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact: Charles Horman, Contract Specialist       
 
 
  
  

mailto:charles.horman@dot.wi.gov?subject=Questions%20about%20SW19,%201071-06-79,%201071-06-81,%207190-03-71
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CONSULTANT PACKAGE NO. SW 20 
 
 

Project I.D. #1 1016-00-62 

 Highway/Street: IH 090 

 Termini/Location: Tomah - Portage, E Camp Douglas To STH 33 
 County: Juneau 
 Length:  49.69 
 Project Type: Roadway maintenance, preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Staging 
  
 Letting Date: 1/12/2016 7/12/16 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
 
 Project I.D. #2 1016-04-61 

 Highway/Street: IH 090 

 Termini/Location: Tomah - Mauston, 6th Avenue Bridge  B-29-0050 
 County: Juneau 
 Length:  0.01 
 Project Type: Bridge rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: 1/12/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 
       
  
Major Items of Work: Special high early strength concrete pavement repair, apron endwalls for 

culvert pipe reinforced concrete, culvert pipe liners, epoxy pavement 
marking,  

Complexity Level: Medium 
Associated Contracts: 1016-04-61 And 1016-04-62 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 
 
Required Certification: Concrete 
Duties:  Inspection  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact:  Charles Horman, Contract Specialist 

 
 
 
 

mailto:charles.horman@dot.wi.gov?subject=Questions%20about%20SW20,%201016-00-62,%201016-04-61
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CONSULTANT PACKAGE NO. SW 21 
 
 

Project I.D. #1 1674-00-81 

 Highway/Street: USH 12 

 Termini/Location: Lake Delton - Sauk City Road, (Terrytown Rd-Ski Hi Rd) Phase 3 
 County: Sauk 
 Length:  4.55 
 Project Type: Reconstruction, preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Staging 
  
 Letting Date: 7/12/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $15,000,000 and more 
 
 Project I.D. #2 1674-00-84 

 Highway/Street: USH 12 

 Termini/Location: Lake Delton - Sauk City, IH 90/94 To Ski-Hi Road 
 County: Sauk 
 Length:  0.0 
 Project Type: Construction Salt Storage Facility 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: 7/12/2016  
    
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000-999,999 
    
  
Major Items of Work: Grading, base aggregate, concrete pavement, asphalt pavement, 

structures, curb and gutter, landscaping items, building construction  
Complexity Level: High 
Associated Contracts: 1674-00-81 and 1674-00-84 
Restrictions: Completion date 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  4 
 
Required Certification: Aggregate, asphalt, concrete 
Duties:  Inspection, materials testing  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact: Charles Horman, Contract Specialist  
 
 
 
  

mailto:charles.horman@dot.wi.gov?subject=Questions%20about%20SW21,%201674-00-81,%201674-00-84


SW Region, 30 Packages 

CONSULTANT PACKAGE NO. SW 22 
 

   
Project I.D. #1 1661-05-78 

 Highway/Street: USH 18 

 Termini/Location: Prairie Du Chien Bypass Town-STH 60, South Town Lane Ely To STH 60 
 County: Crawford 
 Length:  2.75 
 Project Type: Reconstruction, Expansion B-12-93 184 187 188 
 Urban and/or Rural: Rural 
 Traffic Control: Staging 
  
 Letting Date: 1/12/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $15,000,000 and more 
 
 Project I.D. #2 1661-05-80 

 Highway/Street: USH 18 

 Termini/Location: Prairie Du Chien Bypass, South Town Lane Ely To STH 60 
 County: Crawford 
 Length:  0.01 
 Project Type: Construction salt storage facility 
 Urban and/or Rural: N/A 
 Traffic Control: N/A 
  
 Letting Date: 1/12/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $0-$99,999 
 

Project I.D. #3 1661-05-88 

 Highway/Street: USH 18 

 Termini/Location: Prairie Duchien Bypass Town-STH 60, South Town Lane Ely To STH 60 
 County: Crawford 
 Length:  2.75 
 Project Type: Reconstruction, expansion, sanitary sewer-water main 
 Urban and/or Rural: Rural 
 Traffic Control: Staging 
  
 Letting Date: 1/12/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 
  
Major Items of Work: Grading, base, concrete pavement, HMA pavement, structures, retaining 

walls, sanitary sewer and water   
Complexity Level: Medium 
Associated Contracts: 1661-05-78, 1661-05-80, 1661-05-88 
  
Restrictions: Holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
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CONSULTANT PACKAGE NO. SW 22(Contin) 
 
 
Anticipated Number:  4 
 
Required Certification: Aggregate; concrete; asphalt density 
Duties:  Contract admin; inspection; materials testing  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact: Charles Horman, Contract Specialist   
 

 
 

mailto:charles.horman@dot.wi.gov?subject=Questions%20about%20SW22,%201661-05-78,%201661-05-80,%201661-05-88


SW Region, 30 Packages 

 

CONSULTANT PACKAGE NO. SW 23 
 
 

Project I.D. #1 1641-06-61 

 Highway/Street: USH 014 

 Termini/Location: La Crosse - Westby, N Marion Road To Garner Place 
 County: La Crosse 
 Length:  0.63 
 Project Type: Roadway Maintenance, preservation, concrete joint patching 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: 2/9/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 
 Project I.D. #2 1641-06-62 

 Highway/Street: USH 014 

 Termini/Location: La Crosse - Westby, Structure B-32-0082 
 County: La Crosse 
 Length:  0.01 
 Project Type: Bridge rehabilitation, concrete overlay & replace railing 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: 2/9/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 

Project I.D. #3 5163-07-60 

 Highway/Street: STH 035 

 Termini/Location: Genoa – La Crosse, Lax County Line To Garner Place 
 County: La Crosse 
 Length:  2.83 
 Project Type: Roadway maintenance, preservation, repair & overlay 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: 2/9/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000-$999,999 
 
      
  
Major Items of Work: Concrete patching and joint repair, bridge, deck overlay, HMA paving  
   
Complexity Level: Medium 
Associated Contracts: 1641-06-61, 1641-06-62, 5163-07-60 
Restrictions: Work hours; holiday restrictions 
 
Construction Leader Required: Yes  
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CONSULTANT PACKAGE NO. SW 23(Contin) 
 
 
 
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate; concrete 
Duties:  Contract admin; inspection; materials testing  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact: Charles Horman, Contract Specialist  
 

mailto:charles.horman@dot.wi.gov?subject=Questions%20about%20SW23,%201641-06-61,%201641-06-62,%205163-07-60


SW Region, 30 Packages 

CONSULTANT PACKAGE NO. SW 24 
 

      
Project I.D. #1 1643-08-81 

 Highway/Street: USH 14 

 Termini/Location: Westby-Readstown, Kickapoo River Bridge B-62-0045 
 County: Vernon 
 Length:  0.00 
 Project Type: Bridge replacement, preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: 1/12/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
 
         
  
Major Items of Work: Bridge replacement; HMA pavement  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Trout stream; swallow nesting; holiday restrictions 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate; concrete; asphalt density 
Duties:  Inspection; materials testing  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact: Charles Horman, Contract Specialist  
 
 
  

mailto:charles.horman@dot.wi.gov?subject=Questions%20about%20SW24,%201643-08-81


SW Region, 30 Packages 

CONSULTANT PACKAGE NO. SW 25 
 
  

Project I.D. #1 5140-03-70 

 Highway/Street: STH 027 

 Termini/Location: Cashton - Sparta, STH 33 Intersection 
 County: Monroe 
 Length:  0.65 
 Project Type: Reconstruction, preservation, reconstruct intersection 
 Urban and/or Rural: Rural 
 Traffic Control: Staging 
  
 Letting Date: 5/10/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  1,000,000-1,999,999 
 
         
  
Major Items of Work: Storm sewer, grading, concrete paving, HMA paving, signing, marking, 

Curb and gutter  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Holiday restrictions 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  1.5 
 
Required Certification: Aggregate, concrete, asphalt density 
Duties:  Inspection, staking, materials, testing  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact: Charles Horman, Contract Specialist   
 

mailto:charles.horman@dot.wi.gov?subject=Questions%20about%20SW25,%205140-03-70


SW Region, 30 Packages 

CONSULTANT PACKAGE NO.SW 26 
 

  
 Project I.D. #1 7190-06-71 

 Highway/Street: STH 035 

 Termini/Location: Onalaska-USH 53, Poplar St To USH 53/B-32-0009 
 County: La Crosse 
 Length:  3.47 
 Project Type: Reconstruction, preservation, grade base & surface 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: 12/8/2015  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  7,500,000-9,900,000 
 
  
 
       
  
Major Items of Work: Storm sewer, sanitary, box culvert extension, CABC, 2 roundabouts, HMA 

paving, signing, marking, curb and gutter  
Complexity Level: Medium-High 
Associated Contracts: None 
Restrictions: Completion date, holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2.5 
 
Required Certification: Aggregate, concrete, asphalt density 
Duties:  Inspection, staking, materials, testing, mentor DOT staff  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact: Charles Horman, Contract Specialist  
 
 

mailto:charles.horman@dot.wi.gov?subject=Questions%20about%20SW26,%207190-06-71


SW Region, 30 Packages 

CONSULTANT PACKAGE NO.SW 27 
 

  
Project I.D. #1 1070-00-71 

 Highway/Street: IH 90 

 Termini/Location: La Crosse-Sparta,Safety Rest Area 31 
 County: La Crosse 
 Length:  0.0 
 Project Type: Reconstruct rest area 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed 
  
 Letting Date: 3/8/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
  
 
       
  
Major Items of Work: Building contruction, demolition, paving 
Complexity Level: High 
Associated Contracts: None 
Restrictions: Holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Building construction 
Duties:  Inspection, contractor staking, materials testing  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact: Charles Horman, Contract Specialist      
 
 
       
  

mailto:charles.horman@dot.wi.gov?subject=Questions%20about%20SW27,%201070-00-71


SW Region, 30 Packages 

  
CONSULTANT PACKAGE NO. SW 28 

 
 

Project I.D. #1 5820-01-62 

 Highway/Street: STH 162 

 Termini/Location: Coon Valley-Bangor, Dutch Creek Bridge To STH 16 
 County: La Crosse 
 Length:  8.28 
 Project Type: Resurfacing 
 Urban and/or Rural: Both 
 Traffic Control: Flagging 
  
 Letting Date: 11/10/2015  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
        
  
Major Items of Work: Grading, asphalt  
Complexity Level: Medium-High 
Associated Contracts: None 
Restrictions: Holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Asphalt density, concrete and aggregate 
Duties:  Materials testing, staking, inspection  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact: Charles Horman, Contract Specialist  

 
 

mailto:charles.horman@dot.wi.gov?subject=Questions%20about%20SW28,%20%205820-01-62


SW Region, 30 Packages 

 
CONSULTANT PACKAGE NO.SW 29 

 
  

Project I.D. #1 1007-10-78 

 Highway/Street: IH 39 

 Termini/Location: Illinois State Line-Madison, South Dane Co. Line to Maple Grove Rd. 
 County: Dane 
 Length:  4.48 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction(Night Work) 
  
 Letting Date: 1/12/2016 
  
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
 
 
Major Items of Work: Grading, borrow material, base aggregate, concrete pavement, HMA 

pavement, culvert pipes, storm sewer, concrete curb & gutter, permanent 
signing and marking, and ITS  

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-3 
 
Required Certification: Aggregate, concrete, and material sampling including nuclear density 
Duties:  Construction administration, inspection, material testing, and construction 

finals  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact: Patti Dulin, Contract Specialist     
 

mailto:patricia.dulin@do.wi.gov?subject=Questions%20about%20SW29,1007-10-78


SW Region,30 Packages 

 
CONSULTANT PACKAGE NO.SW 30 

 
 

Project I.D. #1 1003-10-73 

 Highway/Street: IH 39 

 Termini/Location: Illinois State Line-Madison, Hart Road Bridge B-53-0312 
 County: Rock 
 Length:  0.05 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Detour 
  
 Letting Date: 1/12/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
 

Project I.D. #2 3320-00-75 

 Highway/Street: STH 140 

 Termini/Location: Bergen-Emerald Grove, Bradford/Clinton Rd to Avalon Rd 
 County: Rock 
 Length:  3.49 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction 
  
 Letting Date: 7/12/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 

Project I.D. #3 3621-00-76 

 Highway/Street: Local Street 

 Termini/Location: Hart Road, Town of Turtle, CTH S to CTH X 
 County: Rock 
 Length:  1.553 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Detour 
  
 Letting Date: 1/12/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 

Project I.D. #4 1706-00-73 

 Highway/Street: USH 14 

 Termini/Location: Janesville-Darien, STH 140 Intersection 
 County: Rock 
 Length:  0.3 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction 
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CONSULTANT PACKAGE NO.SW 30(Contin) 
 
 
 Letting Date: 7/12/2016  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $0-$99,999 
 
      
  
Major Items of Work: Asphaltic pavement, milling, grading, base course, culverts, structures, 

curb and gutter, pavement marking  
Complexity Level: Medium 
Associated Contracts: 1003-10-73, 3320-00-75, 3621-00-76, 1706-00-73 
Restrictions: Holiday restrictions, Completion Date 9/30/2016 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 
 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  Contract administration, inspection, material testing and construction 

finals  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List to see DBE participation goals 
 
For more information, contact: Patti Dulin, Contract Specialist     
  

mailto:patricia.dulin@do.wi.gov?subject=Questions%20about%20SW30,1003-10-73,3320-00-75,3621-00-76,1706-00-73

